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A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

JANUARY 2005 ENGINEERING AND RELATED SERVICES SOLICITATION

**Qpen to all firms

Tied on one contract

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication
but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &
SOLICITATION #

DISTRICT 1
D11B
D11C

DISTRICT 2
D2 1B
D2 2B
D2 3B
D2 4B
D2 1A
D2 2A

DISTRICT 3

D3 1A
D3 2A
D3 1B
D3 2B
D3 3B
D3 4B

DISTRICT 4

D4 1A
D4 1A
D4 1A

PROJECT ID

1200-00-04**
5988-00-04

3180-05-00
1000-41-35**
1000-41-36**
1000-41-40**
1000-41-39**
1000-41-38**

4065-14-30
4075-21-00
4075-17-00
4075-18-00
4075-20-00
6240-16-00

1016-08-05
1016-08-06
1016-08-07

FY 2005 January Solicitation

CONSTRUCTION
COST

e e A A

* B B

ANTICIPATED ANTICIPATED ANTICIPATED

N/A
1,800,000

2,600,000
N/A
N/A
N/A
N/A
N/A

750,000
625,000
1,900,000
3,200,000
950,000
1,200,000

170,000
380,000
480,000

SELECTION
DATE

15-Feb-05
Feb-05

1-Feb-05
2-May-05
2-May-05
2-May-05
2-May-05
2-May-05

1-Mar-05
1-Mar-05
1-Mar-05
1-Mar-05
1-Mar-05
1-Mar-05

1-Feb-05

PROJECT
START DATE

1-May-05
Apr-05

1-Mar-05
1-Jun-05
1-Jun-05
1-Jun-05
1-Jun-05
1-Jun-05

1-May-05
1-Jun-05
1-Jun-05
1-Jun-05
1-Jun-05
1-Jun-05

1-Apr-05

ANTICIPATED
PROJECT
COMPLETION
DATE

1-May-06
Aug-08

7-Feb-07
30-Jun-06
30-Jun-06
30-Jun-06
30-Jun-06
30-Jun-06

Phase 1 - October
1, 2005; Phase 2

unknown
1-Nov-09
1-Nov-09
1-Nov-09
1-Nov-09
1-Jan-10

1-Apr-08

January 10, 2005

DBE GOAL ?
(Yes or No)

Yes
No

Yes

Yes

Yes
No
No
No

No
No
No
Yes
No
No

No

LOCAL
SELECTION?
(Yes or No)

No
Yes

No
No
No
No
No
No

No
No
No
No
No
No

No

CONTACT
PERSON

Jay Obenberger
Ed Geick

Paty Donahue

Anne Reshadi-Nezhad
Doug Dembowski

Don Schell

Anne Reshadi-Nezhad
Anne Reshadi-Nezhad

Bill Bertrand
Tom Kobus
Tom Kobus
Tom Kobus
Tom Kobus
Tom Kobus

Kevin Garrigan

DUE DATE: January 19, 2005

TELEPHONE #

(608) 243-3379
(608) 355-2715

(262) 521-4400
(414) 227-2166
(414) 227-2166
(414) 227-2166
(414) 227-2166
(414) 227-2166

(920) 492-5708
(920) 492-0143
(920) 492-0143
(920) 492-0143
(920) 492-0143
(920) 492-0143

(715) 421-8386
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ANTICIPATED ANTICIPATED ANTICIPATED

DISTRICT & CONSTRUCTION SELECTION

SOLICITATION # PROJECT ID COST DATE

D4 2A 1017-00-31 $ 550,000 1-Feb-05
D4 2A 1017-00-32 $ 200,000

D4 1B 6140-00-05 $ 1,660,000 1-Feb-05

D4 2B 6320-08-02 $ 1,700,000 1-Apr-05

D4 3B 1166-01-00 $ 1,600,000 1-Feb-05

D4 1C 6695-03-01 $ 228,000 1-Mar-05

DISTRICT 7

D7 1B 9050-12-29** 28-Feb-05

D7 1A 9080-13-29** 28-Feb-05

BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES

BEES 1B XXXX-XX-XX** N/A 28-Feb-05

BUREAU OF HIGHWAY DEVELOPMENT

BHD 1A 0656-24-17** N/A 1-Mar-05

BHD 1B 0656-24-23** N/A 1-Mar-05

BUREAU OF HIGHWAY OPERATIONS

BHO 1B 1009-04-10 N/A 1-Mar-05

BHO 2B 1009-04-11 N/A 1-Mar-05

BHO 3B 1009-04-12 N/A 1-Mar-05

BUREAU OF RAILROADS AND HARBORS

BRH 1A 0092-05-13** N/A 28-Feb-05

FY 2005 January Solicitation

PROJECT
START DATE

1-Apr-05
1-May-05
1-May-05

1-Apr-05
1-Apr-05

1-Jun-05
1-Jun-05

1-Jul-05

1-Jul-05
1-Jul-05

1-Jul-05
1-Jul-05
1-Jul-05

15-Apr-05

ANTICIPATED
PROJECT
COMPLETION
DATE

1-Jan-08
1-Jan-10
1-Feb-10

1-Jun-08
1-Jun-07

1-Aug-06
1-Aug-06

30-Jun-07

30-Jun-07
30-Jun-07

30-Jun-07
30-Jun-07
30-Jun-07

15-Jun-05

January 10, 2005

DBE GOAL ?
(Yes or No)

No
No
No

No
No

No
No

No

No
No

Yes
Yes
Yes

No

LOCAL
SELECTION?
(Yes or No)

No
No
No

No
Yes

No
No

No

No
No

No
No
No

No

CONTACT
PERSON

Kevin Garrigan

Kevin Garrigan
Kevin Garrigan
Mark Steidl
Jason Schaeffer

Rob Severson
Rob Severson

Shar Tebeest

Kimberly Schauder
Cynthia K. McCallum

Graham Heitz
Marie Treazise
Ashwani K. Sharma

TELEPHONE #

(715) 421-8386

(715) 421-8386
(715) 421-8386
(715) 421-8043
(715) 421-7309

(715) 365-5797
(715) 365-5797

(608) 266-1476

(608) 264-8709
(608) 267-4482

(608) 266-1260
(608) 266-1380
(608) 266-1273

Jim Bolitho (608) 267-7349
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1B

Project ID: 1200-00-04
Beltline Ramp Meter Study
USH 12/18

IH 90 — Middleton

Dane County

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT's Roster of Eligible Consultants as well as to
those who are.

The department is soliciting for a consultant firm to develop ramp meter plan/study/preliminary engineering for
Highway 12/18 in Dane County.

The area of study will be the Beltline from Interstate 90 to Middleton.

The selected firm will need to define a stakeholder involvement process to gain consensus with involved staff
from local communities and law enforcement agencies. Determine the need for more ramp meters along the
Beltline. Create prioritization criteria for the next ramp meters to be implemented. Create a policy document for
design characteristics of the ramp meters (i.e. number of lanes, width of lanes, curb treatments and HOV
policy.) This effort would supplement the work that has already been done as part of the Verona Road
Interchange Environmental Study, the Dane County Incident Management Study and the District 1 ITS
Architecture and Preliminary Engineering Study.

Deliverables expected are:
e Define a stakeholder involvement process
Define a committee process
Facilitate consensus on the prioritization criteria for the next ramp meters
Develop a Paramics Traffic Model for the Beltline
Develop a policy document on prioritization criteria
Develop a policy document on design thresholds
Develop a technical memo on implementation alternatives
Develop an implementation program

At the option of the department, the selection for this contract will be the basis for awarding additional
engineering contracts through final design for this project without an additional solicitation. Consultant
gualifications through all phases of the design project will be considered in selection for this contract.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information, contact the Project Manager Jay Obenberger at (608) 243-3379.

FY2005 JANUARY SOLICITATION Page 3 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Madison Transportation District 1 (cont.)

D1 1C

Project ID: 5988-00-04
South Boulevard

Limits: USH 12 — USH 123
City of Baraboo

Sauk County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project

Project Scope

City of Baraboo has entered into a project agreement with the department under the Federal Urban program
for the reconstruction of South Boulevard to existing urban design standards with storm sewer design from
USH 12 to USH 123. The existing 24’ — 40’ rural 2-lane roadway has deteriorating pavement and inadequate
pavement width in some areas. The project has an ADT of 8200 (1999). The project will include traffic counts,
possible right of way acquisition if roadway is shifted to the north of STH 123, storm water design, sidewalk,
hazardous materials, environmental documentation and possible 4F for adjacent park. The project is currently
scheduled for construction in 2008.

Consulting Services

Upon successful negotiations with the selected consultant, the city of Baraboo and the department will enter
into a Three Party Design Engineering Services contract with the consultant. Work to be provided by the
selected consultant will include, but not be limited to all necessary reports, agency and utility coordination,
public involvement, and preparation of construction plans and specifications.

Consultant Selection

The city is looking for a consultant who has completed similar projects including public involvement and
coordination with all agencies involved in this project. The city may select three consultants to present their
qualifications to the Consultant Selection Committee, or the city may select a consultant based on the
responses given in the Consultant Solicitation For Local Selection, NOI, DT 1821, Solicitation Number D1 1C.
Please use this form for your response and mail six copies directly to the City of Baraboo Administrator. A link
to it can be found at: http://www.dot.wisconsin.gov/business/engrserv/caudesolicit.htm.

Direct questions to Baraboo City Administrator, Ed Geick at (608) 355-2715.

FY2005 JANUARY SOLICITATION Page 4 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 2
Scope of Service Narratives:

D2 1B

Project ID: 3180-05-00
lll. State line to East Troy
Oak Lane to I-43

STH 120

Walworth County

PS&E Date: February 1, 2007
Let Date: June 12, 2007

STH 120 is classified as a minor arterial with a current ADT of 4031. The 9.64 miles of pavement are showing
signs of deterioration and are in need of repair.

The department is soliciting consultant design services for this resurfacing project. At this time WisDOT plans
to mill and resurface the existing rural roadway with asphaltic pavement. There is a large retaining wall that
will need to be rebuilt or replaced.

Deliverables:
e Design of resurfacing project following FDM beyond the scoping meeting.
e PS&E

WisDOT will provide

e Traffic forecast
Crash data
Existing culvert log
List of known utilites
As-built plans
Existing RW plats
Aerial Orthos

For more information contact Paty Donahue at (262) 521-4400.

D2 2B

Project ID: 1000-41-35

TIME (Traffic Incident Management Enhancement)
Program Technical Support

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This

solicitation is open to consultants who are NOT on the WisDOT's Roster of Eligible Consultants as well as to
those who are.

FY2005 JANUARY SOLICITATION Page 5 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Waukesha Transportation District 2 (cont.)

Scope of Services: This project is intended to provide staff resources to support the TIME incident
management program in S.E. Wisconsin. This project will provide staff to the Traffic Operations Center to
coordinate meeting activities, develop and disperse mailings for the TIME program, develop and maintain
contact databases, and other office support functions. This project will also provide support to each of the
TIME subcommittees (Corridor Traffic Management, Emergency Services, Program Outreach, Special

Event/Construction Management) in the form of dedicated staff members from the consultant team. As part of
the TIME responsibilities, consultant staff will be required to support the management activities of regional
service patrol projects and continue the development and implementation of incident management
performance measures. These individuals will be responsible for the daily actions necessary to address the
recommendations borne of each sub-committee.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information contact Anne Reshadi-Nezhad at (414) 227-2166.

D2 3B

Project ID: 1000-41-36
MONITOR Control Room Support
Freeway Operations

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

This project will complete the following tasks with on site consultant staff:
e Continue and update a previously implemented staff training program
Update MONITOR operations policies and guidelines
Update MONITOR control room manual, shift check-lists and graphics for display
Provide supplemental engineering and operator staffing support for control room functions
Conduct monthly audits of MONITOR control room performance and MONITOR device utilization
Continue ongoing review and refinement of ramp metering subsystems
Update and implement ramp meter guidelines
Continue ongoing ramp meter retiming
Provide general traffic analysis and expertise (i.e. TIME, ICOP, Marquette Interchange)
Develop guidelines for ramp/lane closures during construction
Produce updated justifications of lane user fees to be used on construction projects
Provide staffing support for control room operations as related to Marquette Interchange reconstruction

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

FY2005 JANUARY SOLICITATION Page 6 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Waukesha Transportation District 2 (cont.)

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information, contact Doug Dembowski at (414) 227-2166.

D2 4B

Project ID: 1000-41-40

Communications & Data System Integration
Freeway Operations

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

Provide onsite network and engineering support services for the WisDOT Freeway Operations Unit. The
selected consultant will provide an onsite engineer as required to support DOT staff with network management
and configuration.

Work provided by this staff member may include:
e assembling and configuring network devices and associated services,
establish network users and security for networks being added,
perform network troubleshooting to isolate and diagnose common network problems,
prepare and maintains documentation of network configurations and cabling layouts,
manage and update firewall(s) under the direction of DOT district and central office staff,
assist DOT staff with office IT support, including specification for new or replacement hardware.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information, contact Don Schell at (414) 227-2166.

D2 1A

Project ID: 1000-41-39
GCM Program Support
Freeway Operations

FY2005 JANUARY SOLICITATION Page 7 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Waukesha Transportation District 2 (cont.)

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

This project will provide DTD D2 with an on site consultant staff member to GCM project administration and
public information support. The dedicated staff member will accomplish the following:

e Prepare and distribute District 2 GCM quarterly status reports

e Assist with the review and submittals of any District 2 GCM funded projects

e Provide quarterly cost versus budget reports to District 2 Project Managers for current GCM funded
projects
Attend District Public Information Team meetings as necessary
Provide District Public Information Team with necessary information as requested
Provide assistance with written material development and review of draft products as necessary
Maintain field element inventory and provide yearly status report
Assist with the maintenance of Operations and Maintenance cost tracking database for all ITS field
components

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information, contact Anne Reshadi-Nezhad at (414) 227-2166.

D2 2A

Project ID: 1000-41-38
TEA 21 Program Support
Freeway Operations

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

This project will provide DTD D2 with an on site consultant staff member to perform budgetary and project
tracking duties. The dedicated staff member will accomplish the following:

Prepare yearly ITS project submittals
Track biennial ITS standalone funding
Assist with the development and maintenance of “Inter-agency” agreements as they relate to TIME
project initiatives

e Provide necessary information to Department Planning personnel to enable project ID initialization and
authorization

e Assist Department Central Office staff in the development of project specific work orders for federally
funded projects

FY2005 JANUARY SOLICITATION Page 8 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Waukesha Transportation District 2 (cont.)

e Develop quarterly project status reports for all Traffic Operations Center projects
e Support TOC staff as necessary with STOP initiatives

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

For more information, contact Anne Reshadi-Nezhad at (414) 227-2166.

FY2005 JANUARY SOLICITATION Page 9 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

TRANSPORTATION DISTRICT 3
Scope of Service Narratives:

D3 1A

Project ID: 4065-14-30

City of Menasha

Tayco St & Racine St Fox River Strs
Various

Winnebago County

Project Purpose & Need

Due to state budget limitations, WisDOT is forced to investigate all options for cost reductions. Both of the
Menasha bridges are 84.10 bridges on the local system that are currently operated by bridge tenders. Remote
operations allow savings to the state through labor reduction. Anticipated payback for this upgrade is 5 years
when 2 structures are operated at one location requiring ¥z the staff.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services to conduct a
study to determine feasibility and complete the design for rehabilitation of structures B-70-97 (Tayco St. over
Fox River) and B-70-1 (Racine St. over Fox River) for remote operations. Rehabilitation of the structures and
the actual construction letting date are dependant upon the study findings. This contract will be a phased
contract with the first phase being the completion of the feasibility study and the second phase being the actual
design.

Deliverables
e Feasibility Study: (Phase 1 - October 1, 2005)
Environmental Document: (Phase 2 — date to be determined)
60% Design Plan: (Phase 2 — date to be determined)
Design Study Report: (Phase 2 — date to be determined)
Preliminary Structure Plans: (Phase 2 — date to be determined)
Final Structure Plans: (Phase 2 — date to be determined)
Preliminary Plans and DT1078 sent to utilities: (Phase 2 — date to be determined)
90% Design Plan: (Phase 2 — date to be determined)
PS&E package submitted to District 3 for District Review: (Phase 2 — date to be determined)
PS&E submitted for Bureau Review: (Phase 2 — date to be determined)
PS&E date: (Phase 2 — date to be determined)
Letting date: (Phase 2 — date to be determined)

WisDOT Provides
e Concept Definition Report and/or District Scoping Document
List of known utilities
Crash data
Traffic forecast
Horizontal and vertical control for surveys
Latest structure inspection reports
As built plans

FY2005 JANUARY SOLICITATION Page 10 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

Consultant Requirements
e Knowledge of the PS&E process
Experience with design criteria — both with WisDOT's Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.
Experience with the design environmental process
Coordinate with all agencies and obtain the necessary permits
Familiarity with WisDOT Exception to Standards Report
Familiarity with TRANS 220
Experience with the public involvement process
Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community
Experience performing hydrologic and hydraulic design, including completing structure survey reports
Structure Design
Familiarity with WisDOT encroachment reports
Experience with project management
Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

Special Skills & Expectations
The consultant should have experience and a good working knowledge in the design and operation of complex
moveable structures.

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Bill Bertrand, Project Manager, at (920) 492-5708 or at
william.bertrand@dot.state.wi.us

D3 2A

Project ID: 4075-21-00

Draper Street, City of Kaukauna
WCPL Kaukauna — Desnhoyer Street
STH 96

Outagamie County

Project Purpose & Need
Existing concrete pavement needs to be replaced due to deterioration. Some intersections have high accident
rates.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for
reconstruction of STH 96, Draper Street, from WCPL Kaukauna — Desnoyer Street in the City of Kaukauna in
Outagamie County. The existing roadway is 48-foot urban section that currently accommodates two lanes of
traffic with parking. The city of Kaukauna will be replacing utilities in conjunction with the project. The scope of
the project will include public involvement, agency coordination, environmental analysis and coordination,
preliminary and final design.

FY2005 JANUARY SOLICITATION Page 11 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

Deliverables
e Field surveys
30% Design Plan due September 1, 2006
60% Design Plan due July 1, 2007
Environmental Document — 2ER due May 1, 2007
Soils Report due April 1, 2007
Pavement Design Report due May 1, 2007
Design Study Report due June 1, 2007
Preliminary Plans and DT 1078 sent to utilities by June 1, 2007
90% Design Plan due January 1, 2009
PS&E package submitted to District 3 for District Review due March 1, 2009
PS&E submitted for Bureau Review: May 1, 2009
PS&E date: July 1, 2009
Letting date: November 10, 2009

WisDOT Provides

e Concept Definition Report and/or District Scoping Document
List of known utilities
Aerial photography (including existing mapping and DTM)
Project agreement with local government (if applicable)
Crash data
Traffic forecast
Horizontal and vertical control for surveys
As built plans
Existing right-of-way plats

Consultant Requirements
Knowledge of the PS&E process

e Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.
Experience with urban intersection design
Experience with the design environmental process
Coordinate with all agencies and obtain the necessary permits
Familiarity with WisDOT Exception to Standards Report
Familiarity with TRANS 220
Familiarity with Railroad Coordination in regards to roadway projects
Experience with the public involvement process
Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community
Experience performing hydrologic and hydraulic design, including completing structure survey reports
Familiarity with WisDOT encroachment reports
Experience with project management
Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

FY2005 JANUARY SOLICITATION Page 12 of 41
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at
thomas.kobus@dot.state.wi.us.

D3 1B

Project ID: 4075-17-00
Wisconsin Ave. City of Appleton
Rankin Street — CTH E

STH 96

Outagamie County

Project Purpose & Need
Existing concrete pavement needs to be replaced due to deterioration.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the
reconstruction of STH 96 from Rankin Street — CTH E in the city of Appleton. The existing roadway is a 52-
foot urban section that currently accommodates both four lanes of traffic and two lanes of traffic with parking.
The scope of the project will include public involvement, agency coordination, environmental analysis and
coordination, preliminary and final design.

Deliverables
e Field surveys
30% Design Plan due September 1, 2006
60% Design Plan due July 1, 2007
Environmental Document — 2ER due May 1, 2007
Soils Report due April 1, 2007
Pavement Design Report due May 1, 2007
Design Study Report due June 1, 2007
Preliminary Plans and DT 1078 sent to utilities by June 1, 2007
90% Design Plan due January 1, 2009
PS&E package submitted to District 3 for District Review due March 1, 2009
PS&E submitted for Bureau Review: May 1, 2009
PS&E date: July 1, 2009
Letting date: November 10, 2009

WisDOT Provides

e Concept Definition Report and/or District Scoping Document
List of known utilities
Aerial photography (including existing mapping and DTM)
Project agreement with local government (if applicable)
Crash data
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

Traffic forecast

Horizontal and vertical control for surveys
As built plans

Existing right-of-way plats

Consultant Requirements
Knowledge of the PS&E process

e Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.
Experience with urban intersection design
Experience with the design environmental process
Coordinate with all agencies and obtain the necessary permits
Familiarity with WisDOT Exception to Standards Report
Familiarity with TRANS 220
Familiarity with Railroad Coordination in regards to roadway projects
Experience with the public involvement process
Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community
Experience performing hydrologic and hydraulic design, including completing structure survey reports
Familiarity with WisDOT encroachment reports
Experience with project management
Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at
thomas.kobus@dot.state.wi.us

D3 2B

Project ID: 4075-18-00

Wisconsin Avenue, City of Appleton
Richmond Street — Rankin Street
STH 96

Outagamie County

Project Purpose & Need
Existing concrete pavement needs to be replaced due to deterioration.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the
reconstruction of STH 96 from Richmond Street to Rankin Street in the city of Appleton. The existing roadway
is a 52-foot urban section that currently accommodates two-lanes of traffic with parking. The scope of the
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

project will include public involvement, agency coordination, environmental analysis and coordination,
preliminary and final design.

Deliverables

Field surveys

30% Design Plan due September 1, 2006

60% Design Plan due July 1, 2007

Environmental Document — 2ER due May 1, 2007

Soils Report due April 1, 2007

Pavement Design Report due May 1, 2007

Design Study Report due June 1, 2007

Right-of-Way Plat due July 1, 2007

Preliminary Plans and DT 1078 sent to utilities by June 1, 2007
90% Design Plan due January 1, 2009

PS&E package submitted to District 3 for District Review due March 1, 2009
PS&E submitted for Bureau Review: May 1, 2009

PS&E date: July 1, 2009

Letting date: November 10, 2009

WisDOT Provides
e Concept Definition Report and/or District Scoping Document
List of know utilities
Aerial photography (including existing mapping and DTM)
Project agreement with local government (if applicable)
Crash data
Traffic forecast
Horizontal and vertical control for surveys
As built plans
Existing right-of-way plats
Consultant Requirements
Knowledge of the PS&E process
Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.
Experience with urban intersection design
Experience with the design environmental process
Coordinate with all agencies and obtain the necessary permits
Familiarity with WisDOT Exception to Standards Report
Familiarity with TRANS 220
Experience with the public involvement process
Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community
Experience performing hydrologic and hydraulic design, including completing structure survey reports
Familiarity with WisDOT encroachment reports
Experience with development of WisDOT right-of-way plats
Experience with project management
Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at
thomas.kobus@dot.state.wi.us

D3 3B

Project ID: 4075-20-00

Main Street, Village of Little Chute
Jackson Street — E CPL

STH 96

Outagamie County

Project Purpose & Need
Existing concrete pavement needs to be replaced due to deterioration. Some intersections have high accident
rates.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the
reconstruction of STH 96, Main Street, from Jackson Street to E CPL in Village of Little Chute in Outagamie
County. The existing roadway is a 48-foot urban section that currently accommodates two lanes of traffic with
parking. The Village of Little Chute will be replacing city utilities in conjunction with the project. The scope of
the project will include public involvement, agency coordination, environmental analysis and coordination,
preliminary and final design.

Deliverables
e Field surveys
30% Design Plan due September 1, 2006
60% Design Plan due July 1, 2007
Environmental Document — 2ER due May 1, 2007
Soils Report due April 1, 2007
Pavement Design Report due May 1, 2007
Design Study Report due June 1, 2007
Preliminary Plans and DT 1078 sent to utilities by June 1, 2007
90% Design Plan due January 1, 2009
PS&E package submitted to District 3 for District Review due March 1, 2009
PS&E submitted for Bureau Review: May 1, 2009
PS&E date: July 1, 2009
Letting date: November 10, 2009

WisDOT Provides
e Concept Definition Report and/or District Scoping Document
e List of known utilities
e Aerial photography (including existing mapping and DTM)
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Green Bay Transportation District 3 (cont.)

Project agreement with local government (if applicable)

Crash data

Traffic forecast

Horizontal and vertical control for surveys

As built plans

Existing right-of-way plats

Consultant Requirements

Knowledge of the PS&E process

Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.

Experience with urban intersection design

Experience with the design environmental process

Coordinate with all agencies and obtain the necessary permits

Familiarity with WisDOT Exception to Standards Report

Familiarity with TRANS 220

Familiarity with Railroad Coordination in regards to roadway projects

Experience with the public involvement process

Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community

Experience performing hydrologic and hydraulic design, including completing structure survey reports
Familiarity with WisDOT encroachment reports

Experience with project management

Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Tom Kobus, Project Manager, at 920-492-0143 or at
thomas.kobus@dot.state.wi.us

D3 4B

Project ID: 6240-16-00

South Memorial Drive, City of Appleton
Fox River — College Avenue

STH 47

Outagamie County

Project Purpose & Need
Existing pavement needs to be replaced due to deterioration.

Project Description

The Wisconsin Department of Transportation (WisDOT) is soliciting consultant design services for the
reconstruction of a portion of STH 47, South Memorial Drive, between the Fox River and College Avenue in the
City of Appleton. The existing roadway is a 52-foot urban section that currently accommodates four lanes of
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

traffic. The scope of this project will include public involvement, agency coordination, environmental analysis
and coordination, preliminary and final design.

Deliverables

Field surveys

30% Design Plan due September 1, 2006

60% Design Plan due July 1, 2007

Environmental Document — ER due May 1, 2007

Soils Report due April 1, 2007

Pavement Design Report due May 1, 2007

Design Study Report due June 1, 2007

Right-of-Way Plat due July 1, 2007

Preliminary Plans and DT 1078 sent to utilities by July 1, 2007
90% Design Plan due February 1, 2009

PS&E package submitted to District 3 for District Review due April 1, 2009
PS&E submitted for Bureau Review: June 1, 2009

PS&E date: August 1, 2009

Letting date: January 12, 2010

WisDOT Provides
e Concept Definition Report and/or District Scoping Document
List of known utilities
Aerial photography (including existing mapping and DTM)
Project agreement with local government (if applicable)
Crash data
Traffic forecast
Horizontal and vertical control for surveys
As built plans
Existing right-of-way plats
Consultant Requirements
Knowledge of the PS&E process
Experience with design criteria — both with WisDOT’s Facilities Development Manual and the AASHTO
Roadside Design Guide — for rural and urban roadways.
Experience with urban intersection design
Experience with the design environmental process
Coordinate with all agencies and obtain the necessary permits
Familiarity with WisDOT Exception to Standards Report
Familiarity with TRANS 220
Familiarity with Railroad Coordination in regards to roadway projects
Experience with the public involvement process
Familiarity with WisDOT’s Community Sensitive Design principals and the ability to work with the local
community
Experience performing hydrologic and hydraulic design, including completing structure survey reports
Familiarity with WisDOT encroachment reports
Experience with development of WisDOT right-of-way plats
Experience with project management
Committed to providing WisDOT with updated construction cost estimates (minimum semi-annually)
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Green Bay Transportation District 3 (cont.)

The district discourages interested consultants in contacting the district with any inquiries directed toward
marketing their firm for this project prior to submitting the NOI. Any such contact may adversely affect the
selection of the consultant, at the discretion of the district. If absolutely necessary, the interested consultant
may contact the district to further clarify the project scope or consultant requirements of the project.

The district contact person is Tom Kobus, Project Manager, at (920) 492-0143 or at
thomas.kobus@dot.state.wi.us.
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TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1A

Project ID: 1016-08-05

190 EAST

Mauston — Lyndon Station

Cemetary Road Overpass & Approaches
B-29-0026

Juneau County

Project ID: 1016-08-06

190 EAST

Mauston — Lyndon Station

CTH N Overpass & Approaches, E. Junction
B-29-0025

Juneau County

Project ID: 1016-08-07

190 EAST

Mauston — Lyndon Station

CTH N Overpass & Approaches, W. Junction
B-29-0031

Juneau County

Project Purpose & Need
The existing concrete deck surface on B-29-0026 shows moderate spalling and delamination. A new concrete
overlay is proposed for the structure.

The existing concrete deck on B-29-0025 shows heavy deterioration including spalling and delamination
throughout. It is proposed to redeck the structure.

The existing concrete deck on B-29-0031 shows heavy deterioration including spalling and delamination
throughout. It is proposed to redeck the structure.

Project Description
B-29-0026 is 300.7 feet in length and has a clear roadway width of 24 feet. The continuous steel structure has
a structure rating of 68.6

B-29-0025 is 236.9 feet in length and has a clear roadway width of 26 feet. The continuous steel structure has
a structure rating of 83.9

B-29-0031 is 297.7 feet in length and has a clear roadway width of 26 feet. The continuous steel structure has
a structure rating of 68.6

The department is soliciting for a consultant firm to develop one plan set that includes all three projects.
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JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

Wisconsin Rapids Transportation District 4 (cont.)

Deliverables
The deliverables will include but are not limited to:

Three (3) separate Programmatic Environmental Reports (pER)
Three (3) separate Design Study Reports

30% Plans

60% Plans

Pre-PS&E (complete plans, specs, and estimate) July 2007
PS&E November 2007
LET March 11, 2008

WisDOT Provides

Traffic analysis

Crash data

List of known utilities
As-Built Plans

Existing Right-of-Way Plats

Consultant Requirements

Knowledge of the PS&E process

Experience with and knowledge of AASHTO’s Roadside Design Guide
Familiarity with TRANS 220

Experience with the public involvement process

Experience performing structure design

Project Management Skills

Contacts
Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection
will be made from the submitted Notice of Interest.

The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain
directly to the project scope. Kevin can be reached at (715) 421-8386.
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Wisconsin Rapids Transportation District 4 (cont.)

D4 2A

Project ID: 1017-00-31

Interstate 90/94

Camp Douglas — Wisconsin Dells
Countywide Beamguard Replacement
Juneau County

Project ID: 1017-00-32

Interstate 90/94

Camp Douglas — Wisconsin Dells
Countywide Bridge Maintenance

All Bridges on 190/94 in the County of Juneau
Juneau County

Project Purpose & Need

Project ID: 1017-00-31

The structures listed below are all overhead structures crossing 190/94. They were originally built in mid 1960’s
with the beam guard treatments of the same vintage. All the existing beam guard treatments are deficient.
Most are not attached to the structures, do not have adequate height and all have buried end treatments. All
the mainline structures carrying 190/94 traffic had the beam guard upgraded during the 1990'’s reconstruction of
the corridor.

Structure # RP # Structure # RP # Structure # RP #
I190E: B-29-55 53G + 0.00 B-29-48 60G + 0.00 B-29-41 63T + 0.00
B-29-50 58G + 0.00 B-29-24 77G + 0.00 B-29-31 70K + 0.00
B-29-39 65G + 0.00 B-29-20 83G + 0.00 B-29-26 73K + 0.00
B-29-27 71T + 0.00 B-29-25 74G + 0.00 B-29-21 81D + 0.00
190W: B-29-55 53G + 0.00
B-29-50 58G + 0.00 B-29-49 60G + 0.00 B-29-42 63T + 0.00
B-29-39 65G + 0.00 B-29-24 77G +0.00 B-29-31 70K + 0.00
B-29-28 71T + 0.00 B-29-20 83G + 0.00 B-29-26 73K + 0.00
B-29-25 74G + 0.00 B-29-22 81D + 0.00

Project Description

The project work includes replacing all beam guard approaches (extending if needed) to the structures
including new end treatments and attachment to all bridge rails. It may include spot approach
reshaping/grading to accommodate the new beam guard.

Because of the unique locations of each structure, traffic control needs will vary. Some structures may have an
independent work zone and others may have overlap.

This project falls under the SHRM improvement type therefore the environmental document will be Categorical
Exclusion. No right of way is anticipated, and this project is exempt from FHWA oversight.

Project ID: 1017-00-32

All structures throughout the 190/94 corridor in Juneau County are in need of bridge maintenance activities.
Due to high traffic volumes, need for complicated traffic control, and limited county resources, it is desirable to
perform these activities under contract
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Wisconsin Rapids Transportation District 4 (cont.)

Structure # RP # Structure # RP # Structure # RP #

I190E: B-29-55 53G + 0.00 B-29-53 54T + 0.00 B-29-51 55G + 0.00
B-29-50 58G + 0.00 B-29-48 60G + 0.00 B-29-46 60M + 8.20
B-29-44 61K + 0.00 B-29-43 61T + 0.00 B-29-41 63T + 0.00
B-29-39 65G + 0.00 B-29-38 68D + 0.00 B-29-36 68T + 0.00
B-29-34 69K + 0.00 B-29-32 69K + 0.56 B-29-31 70K + 0.00
B-29-27 71T + 0.00 B-29-29 71T +0.71 B-29-26 73K + 0.00
B-29-25 74G + 0.00 B-29-24 77G + 0.00 B-29-23 79K + 0.00
B-29-21 81D + 0.00 B-29-20 83G + 0.00 B-29-18 83G + 2.11
B-29-16 85T + 0.00

190W: B-29-55 53G + 0.00 B-29-54 54T + 0.00 B-29-52 55G + 0.00
B-29-50 58G + 0.00 B-29-49 60G + 0.00 B-29-47 60M + 0.00
B-29-45 61K + 0.00 B-29-43 61T + 0.00 B-29-42 63T + 0.00
B-29-39 65G + 0.00 B-29-38 68D + 0.00 B-29-37 68T + 0.00
B-29-35 69K + 0.00 B-29-33 70K + 0.52 B-29-31 70K + 0.00
B-29-28 71T + 0.00 B-29-30 73K + 0.81 B-29-26 73K + 0.00
B-29-25 74G + 0.00 B-29-24 77G +0.00 B-29-23 79K + 0.00
B-29-22 81D + 0.00 B-29-20 83G + 0.00 B-29-19 85T + 0.48
B-29-17 85T + 0.00

Project Description
The project work will include bridge maintenance activities such as bridge washing, deck sealing, epoxy crack
repairs, joint sealing and repairs, slope paving repairs, and spot painting.

Because of the unique locations of each structure, traffic control needs will vary. Some structures may have an
independent work zone and others may have overlap.

This project falls under the SHRM improvement type therefore the environmental document will be Categorical
Exclusion. No right of way is anticipated, and this project is exempt from FHWA oversight.

Deliverables

Consultant shall deliver two plan sets that include the possibility of each structure having separate work zones
for each work type. Some structures are included in both projects and include maintenance and beamguard
replacement however, separate work zone traffic control plans need to be designed in case the projects are
not LET at the same time. The designer must consider the possibility of separate contractors and separate
work zones. The Department will notify the consultant prior to the PS&E submittal or work with the contractors
after the Letting to coordinate work zone efforts.

The selected firm will coordinate with the district to determine what maintenance is required on each specific
structure in order to account for the correct quantities and activities in the plan set.

PS&E for both projects is scheduled for May 1, 2007.
Letting date for both projects is scheduled for September 9, 2007.

WisDOT Provides
e Maintenance requirements
e List of known utilities
e As-Built Plans
e Existing Right-of-Way Plats

Consultant Requirements

¢ Knowledge of the PS&E process
e Experience with and knowledge of AASHTO’s Roadside Design Guide
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Wisconsin Rapids Transportation District 4 (cont.)

e Familiarity with TRANS 220
e Experience performing structure maintenance design
¢ Project management skills

Contacts:

Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection
will be made from the submitted Notice of Interest.

The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain
directly to the project scope. Kevin can be reached at (715) 421-8386.

D4 1B

Project ID: 6140-00-05

STH 13

Friendship — Wisconsin Rapids

CTH D - 0.36 miles North of Hasa Lane
Adams & Wood Counties

Purpose and Need
The existing asphalt pavement exhibits rutting and transverse and longitudinal cracking.

Project Description

State Highway 13 is a two lane minor arterial with approximately 4550 ADT. The PDI in 2000 was listed as 45
and IRI (2000) is 1.61. The existing AC pavement was placed in 1988. There are no structures or substandard
horizontal or vertical curves to be evaluated.

It is proposed to do a combination of two work types, including pavement replacement (rubblize and overlay)
and resurface, along this segment of roadway. All work types will include intersection modifications as
warranted per 3R standards. The resurfacing project will start at CTH D and proceed north to the Wood
County Line. The pavement replacement portion of the project will start at the Wood County Line and proceed
north 0.36 miles north of Hasa Lane. The intent of the resurface and recondition portions of the project is to
restore/extend the life of the roadway. Problematic intersections will also be investigated.

Deliverables
e Pavement Design Report
Programmatic Environmental Document
30% Plans
60% Plans
DSR
90% Plans/Pre-PS&E (no less than 60 days prior to PS&E)
PS&E August 1, 2009
LETTING December 8, 2009

WisDOT Provides
e Traffic analysis
e Crash data
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Wisconsin Rapids Transportation District 4 (cont.)

e List of known utilities
e As-Built Plans
e Existing Right-of-Way Plats

Consultant Requirements

e Knowledge of the PS&E process
e Familiarity with TRANS 220
e Experience with the public involvement process
e Project management skills
Contacts:

Consultants are requested not to contact department staff for marketing or to notify staff of interest. A selection
will be made from the submitted Notice of Interest.

The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain
directly to the project scope. Kevin can be reached at (715) 421-8386.

D4 2B

Project ID: 6320-08-02

STH 73

Plainfield - Nekoosa

South Junction STH 13 — North Junction STH 13
Wood County

Purpose and Need

Crashes are occurring on STH 13 between the intersection of STH 13 with the north and south junctions with
STH 73. These crashes are occurring due to the weaving maneuvers that are needed in such a short
distance.

Project Description

It is proposed to realign the south leg of STH 73 with the north leg of STH 73 and remove the current south
access of STH 73. WisDOT currently has three proposed alignments for the current project. The selected
consultant will analyze each of the alignments and propose the best alignment for WisDOT approval.

STH 73 is a Minor Arterial with approximately 13,400 ADT. The segment between the intersection of STH 13
with the north and south junctions with STH 73 is considered a two lane divided roadway. Actually it is part of a
four lane divided segment that transitions into an urban four lane with STH 13 and the intersection is
signalized.

This is a reconstruction project. Community Sensitive Design is not a high priority but still a necessity in the
project. Right of way is expected and access control is required.

Deliverables include but are not limited to:
Alternative analyses

Pavement Design Report
Environmental Report (ER)

30% Plans
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Wisconsin Rapids Transportation District 4 (cont.)

Preliminary Plat

60% Plans

DSR

Final Plat (TPP)

90% Plans/Pre-PS&E (no less than 60 days prior to PS&E)

PS&E August 1, 2009
LETTING January 12, 2010

WisDOT Provides

e 3 proposed alignments
Traffic analysis
Crash sata
List of known utilities
As-Built Plans
Existing Right-of-Way Plats

Consultant Requirements

e Knowledge of the PS&E process
e Familiarity with TRANS 220
e Experience with the public involvement process
e Project management skills
Contacts

Consultants are requested not to contact Department staff for marketing or to notify staff of interest. A selection
will be made from the submitted Notice of Interest.

The WisDOT project manager is Kevin Garrigan. He will accept calls if firms have questions that pertain
directly to the project scope. Kevin can be reached at (715) 421-8386.

D4 3B

Project ID: 1166-01-00
139

Mosinee - Wausau
Kowalski Road Overpass
Marathon County

Purpose and Need

The existing Kowalski Road overhead structure does not meet interstate vertical clearance standards and
girders have been hit many times requiring extensive repair. The abutments of this structure encroach into the
clear zone requirements of the interstate.

Project Description
It is proposed to replace the Kowalski Road overhead structure B-37-0098 and reconstruct a segment of
Kowalski Road to improve geometrics and match profile of the new overhead structure.

Kowalski Road passes over 139. B-37-0098 is a steel girder structure built in 1964. It is 237 feet long with a
clear roadway width of 26 feet.
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Wisconsin Rapids Transportation District 4 (cont.)

Bridge | Length Feature RP Clear SR | RS Proposed Type Year
No. (ft.) Over 139 Roadway Improvemen Const
Width (ft.) t .
B-37- 237 Kowalski 368+0.00 26.0 65. Replacemen | Cont. Steel 1964
0098 Road 6 t Grider

139 is a principal arterial with 24,000 ADT. Right of way is anticipated in order to replace the structure and
accommodate existing clear zone requirements. The anticipated environmental document is an Environmental
Report (ER).

Deliverables include but are not limited to:
e Environmental Report (ER)
30% Plans
Preliminary Plat
60% Plans
DSR
Final Plat (TPP)
90% Plans/Pre-PS&E (no less than 60 days prior to PS&E)
PS&E August 1, 2007
LETTING March 11, 2008

WisDOT Provides

Crash data

List of known utilities
As-Built Plans

Existing Right-of-Way Plats

Consultant Requirements

Knowledge of the PS&E process

Experience with and knowledge of AASHTO’s Roadside Design Guide
Familiarity with TRANS 220

Experience with the public involvement process

Experience performing structure design

Project management skills

Contacts

Consultants are requested not to contact Department staff for marketing or to notify staff of interest. A selection
will be made from the submitted Notice of Interest. Selections will be made based on availability, experience
with the consultant requirements, and the firms ability to demonstrate their knowledge of the PS&E submittal
process.

The WisDOT project manager is Mark Steidl. He will accept calls if firms have questions that pertain directly to
the project scope. Mark can be reached at (715) 421-8043.
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Wisconsin Rapids Transportation District 4 (cont.)

D4 1C

Project ID: 6695-03-01

Center Street

East Marquette Street — Memorial Drive
City of Berlin

Green Lake County

Use the DT1821 Consultant Solicitation Local Selection NOI created for this project

Project Purpose & Need
Existing pavement has extensive deterioration with surface cracking and heaving. Curb and gutter is failing in
many areas.

Project Description
The City of Berlin is soliciting for a consultant firm to develop plans for an urban reconstruct of .26 miles to
correct existing deterioration to Center Street in the city of Berlin.

Deliverables
The deliverables will include:

e 6995-03-01 (71) PS&E 11/01/06
LET 03/13/07

e [tis expected the consultant will deliver a complete PS&E package to the district and the city of Berlin.

e To include but not limited to:
0 Preliminary plans
Design Study Report
Pavement design
Right-of-way plat
Final plans, specials, and construction estimate

(el elNelNe]

City of Berlin Provides
e Traffic analysis
e Crash data

WisDOT Provides
e List of known utilities

Consultant Requirements

Knowledge of the PS&E process

Experience with and knowledge of AASHTO'’s Roadside Design Guide
Familiarity with DOT ultility process

Experience with the public involvement process

Project management skills

Urban storm sewer design in accordance with DNR water quality requirements

FY2005 JANUARY SOLICITATION Page 28 of 41



WSOy,

ﬁ‘kbﬂ’r,fmﬂ *

§*
3
> JANUARY 2005 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

OF TR

Wisconsin Rapids Transportation District 4 (cont.)

Special Skills & Expectations

Consultants are requested not to contact any department staff or the city of Berlin regarding this project. Any
such contact will adversely affect the selection of your firm.

Possible interviews will be held after the Notice of Interest Questionnaires are received.
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TRANSPORTATION DISTRICT 7
Scope of Service Narratives:

D7 1B
Project ID: 9050-12-29

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

The access control project serves as a cost effective strategy to improve safety, reduce traffic congestion and
facilitate planned access to developed land adjacent to the state facility. The increased demand for access to
adjacent lands born of increased rates of development must be mitigated along the 22.69 miles of STH 47 from
forest lane, northwesterly to USH 51 in Oneida County.

The selected consultant will provide a scope of services consistent with directives found in WisDOT’s Facilities
Development Manual, Chapter 7, Procedure 7-15-1 to complete this project.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Contact Rob Severson at (715) 365-5797 for more info or send E-mail to Rob Severson at
robert.severson@dot.state.wi.us

D7 1A
Project ID: 9080-13-29

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

The access control project serves as a cost effective strategy to improve safety, reduce traffic congestion and
facilitate planned access to developed land adjacent to the state facility. The increased demand for access to
adjacent lands born of increased rates of development must be mitigated along the 10.25 miles of STH 70 from
STH 155 east to Cloverland Drive in Vilas County.

The selected consultant will provide a scope of services consistent with directives found in WisDOT’s Facilities
Development Manual, Chapter 7, Procedure 7-15-1 to complete this project.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be

defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
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Rhinelander Transportation District 7 (cont.)

Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Contact Rob Severson at (715) 365-5797 for more info or send E-mail to Rob Severson:
robert.severson@dot.state.wi.us
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BUREAU OF EQUITY AND ENVIRONMENTAL SERVICES (BEES)

Scope of Service Narratives:

BEES 1B

Project ID: XXXX-XX-XX

4 Hazardous Materials Management Master Contracts
Anticipated contract amount: $1,000,000*

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as
those who are.

Master contracts with consulting firms are used by the Bureau of Equity and Environmental Services to furnish
WisDOT statewide services in management of contamination associated with development of transportation
facilities. These contracts are primarily for phase 2.5, 3, and 4 work and a smaller amount of phase 1 and 2
investigation work and may be used for asbestos investigation or abatement. The WisDOT Facilities
Development Manual describes the purpose of Phase 1 and 2 investigations as determining presence of
contamination, Phase 2.5 as planning for management of contamination in construction, Phase 3 as planning
for remediation and Phase 4 as carrying out remediation. The PECFA program is utilized occasionally to fund
remediation, but the majority of work performed is not associated with PECFA. Construction emergencies
require consultant contractors to respond within 24 hours to avoid delays in progress.

Submittal of the NOI must be predicated on the firm’s agreement with terms of the contract.

e To review the contract language to be used for this work, access the Consultant extranet at this URL
http://www.dot.wisconsin.gov/business/engrserv/cauextranet.htm. The specific Consultant extranet
address for the contract language is
https://trust.dot.state.wi.us/extntgtwy/consultants/pdf/specmast0802.pdf

e The contract special provisions to be used for this work are located on the Internet at
http://www.dot.wisconsin.gov/business/docs/hazmatspecials.pdf.

*Due to administrative and planning constraints, it is expected that the dollar amount of the contract is greater
than the actual dollar amount of work to be authorized. Contracts will be initiated for a two year period with
option to renew for an additional year.

By February 28, 2005, notification will be sent to all respondents listing those consultants who have been
selected for interviews.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Questions may be directed to Ms. Shar Te Beest (608) 266-1476 or E-mail: sharlene.tebeest@dot.state.wi.us.
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BUREAU OF HIGHWAY DEVELOPMENT (BHD)
Scope of Service Narratives:

BHD 1A
Project ID: 0656-24-17
Multiple Statewide Master Contracts will be awarded

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT's Roster of Eligible Consultants as well as
those who are.

Consultant services are needed to determine engineering control (horizontal, vertical and/or three-dimensional
coordinates) using appropriate survey techniques (total station, GPS, leveling, etc.) to meet required standards
and specifications for both mapping and non-mapping projects throughout the state of Wisconsin.

Several Master Contracts will be developed and the scope of each project will be described in the work order.
The purpose of this work may include setting and establishing coordinates (latitude, longitude, and ellipsoidal
height) on engineering control, setting and establishing elevations on bench marks (orthometric height), and/or
setting and establishing coordinates (northing, easting, and orthometric height) on photogrammetric control for
transportation improvement projects. The engineering control will be used by the department to position targets
and provide topographic mapping of various existing features, and the photogrammetric control will be used by
the department to provide photogrammetric products to delineate existing features for the design and
construction of transportation improvement projects. The geodetic control to be used for the project will be in
place and specified per project.

The consultant may be required to perform the following tasks in accordance with WisDOT and Federal
guidelines:

e Planning (reconnaissance, monumentation (Type 2, 3 or 4), target placement, network/loop
configuration)
Data acquisition (total station, GPS, leveling, etc.)
Data analysis and adjustment (least-squares)
Data submittal (report, observational data, and survey station coordinates in specified format such as
AASHTO Survey Data Management System (SDMS) or other WisDOT specific formats)

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.
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Bureau of Highway Development, Surveying and Mapping (cont.)

Principal Contact

The following representative for the department shall serve as the consultant’s principal contact for project
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of
the scope of services for this project:

Kimberly L. Schauder, P.E.

Geodetic Engineer

Wisconsin Department of Transportation
Surveying & Mapping Section, Room 5B
P.O. Box 7916

Madison, WI 53707-7916

Telephone: (608) 264-8709

Email: kimberly.schauder@dot.state.wi.us

BHD 1B
Project ID: 0656-24-00
Up to 6 Statewide Master Contracts may be awarded

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

The department is soliciting for statewide photogrammetric services Master Contracts. Photogrammetric
services desired may include:

Aerial photography;

Photographic processing;

Surveying;

Scanning;

Analytical triangulation;

Stereo compilation and editing of planimetric features and digital terrain data within MicroStation design
files;

Creation of geo-referenced and ortho rectified imagery; and

Collection of LIDAR data.

A master contract may be awarded to a firm who can perform any or all of these services.

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be
defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.
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Bureau of Highway Development, Surveying and Mapping (cont.)

Principal Contact:

The following representative for the department shall serve as the consultant’s principal contact for project
coordination, production schedules, technical questions, receipt of invoices, and determining acceptability of
the scope of services for this project:

Cynthia K. McCallum

Photogrammetry Unit Coordinator
Engineering Specialist Adv. 2,
Wisconsin Department of Transportation
Surveying & Mapping Section, Room 5B
P.O. Box 7916

Madison, WI 53707-7916

Telephone: (608) 267-4482
mailto:cynthia.mccallum@dot.state.wi.us
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BUREAU OF HIGHWAY OPERATIONS (BHO)

Scope of Service Narratives:

BHO 1B

Project ID: 1009-04-10

Statewide Master Contract

Traffic Signal Engineering & Support

The Bureau of Highway Operations will award this statewide master contract. The contract will provide for
technical and professional traffic engineering services related to traffic signal operations. Individual work
orders may be initiated in BHO — Traffic or the Transportation Districts based in regional need.

The services under the master contract will generally include, but are not limited to, the following:

e Performing intersection turning movement counts at signalized intersections or interchange ramp
terminals,

e Conducting specialized intersection studies that include determination of:

0 Saturation flow rates,
o Peak hour factors,

0 Vehicle delay,

0 Queue lengths,

0 Crash analysis,

o Verifying traffic signal operations in the field,

Performing complex traffic signal evaluation, optimatization and microsimulation for isolated
installations or for signal systems using WisDOT approved software analysis tools,

e Developing recommended traffic signal phasing plans, traffic signal timing programs, signal systems
timing programs, or modifications to existing programs that will consider: peak hour intervals, special
events &/or incident management,

Performing comparative intersection analyses that consider alternate forms of traffic control,

e Developing multi-jurisdictional arterial traffic management systems design & coordinating related
integration,

o Developing recommended best practices based on practical knowledge of traffic signal operations
principals & industry standards.

For more information contact Graham Heitz at (608) 266-1260.

BHO 2B

Project ID: 1009-04-11

Statewide Specialty Master Contract
Traffic Engineering

A statewide, specialty master contract will be awarded for the provision of freeway traffic engineering technical
transfer and peer review services for the Bureau of Highway Operations. Under the terms of this contract,
projects may be initiated in BHO or Transportation Districts in need of traffic engineering services.
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Bureau of Highway Operations — Traffic (cont.)

The services under the master contract should encompass but are NOT limited to the following:

¢ Working knowledge of national professional and research activities pertaining to complex freeway
system operations, freeway system planning, and design

o Familiarity with national freeway best practices, standards, and research findings

e Technical knowledge of national freeway project design, construction, maintenance, and operations

standards, processes, and procedures

Traffic operations and safety engineering audit process for the state’s freeway system

Provide recommendations to improve the safety and efficiency of traffic operations during construction

Alternative geometric and operational strategies and tactics, including the use of new technologies

Plan and field review to provide recommendations for the technical accuracy, safety, and quality of

highway improvement projects that impact the state’s freeway system

e Traffic incident management practices and programs, as well as emergency traffic management and
highway operations practices and trends

o Traffic operations project management and program development skills

¢ Intelligent Transportation System (ITS) design

For more information, contact Marie Treazise at (608) 266-1380.

BHO 3B

Project ID: 1009-04-12

2 Statewide Specialty Master Contracts
Traffic Engineering

Two statewide, specialty master contracts will be awarded for the provision of technical and professional traffic
engineering services for the Bureau of Highway Operations. Under the terms of this contract, projects may be
initiated in BHO or Transportation Districts in need of traffic engineering services.

The services under the master contract should encompass but NOT limited to the following:

Signing and marking design (Standard Details, Plans for Statewide Deployments).

Traffic signal system design.

Intelligent Transportation System (ITS) design.

ITS architecture development.

Electrical and lighting design.

Crash data management and analysis.

Roadway safety audit services.

Traffic engineering field services (No passing zone spotting, speed studies, traffic counts, etc.)
On-site (BHO based) consulting presence for ongoing support of various traffic engineering projects
and functions.

Review of P.S & E’ s for traffic/electrical/ITS engineering portion of plans.

Statewide needs analysis for various traffic engineering projects based on Department’s Safety
Management Plan.

¢ Sign bridge inspection

For more information contact Ashwani K. Sharma at (608) 266-1273.
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BUREAU OF RAILROADS AND HARBORS (BRH)

Scope of Service Narratives:

BRH 1A
Project ID: 0092-05-13
Railroad Bridge Studies

Use the DT1819 Consultant Solicitation Open to All Firms NOI created for this solicitation number. This
solicitation is open to consultants who are NOT on the WisDOT’s Roster of Eligible Consultants as well as to
those who are.

Introduction

The department, in cooperation with the Wisconsin and Southern Railroad Company (WSOR) is seeking an
engineering firm to undertake studies of railroad bridges located on WisDOT and Transit Commission owned
lines operated by WSOR between Janesville and Monroe and between Slinger and Horicon. The studies
require on-site inspection of the bridges and engineering analysis and a report of findings and
recommendations for each bridge.

Special Skills

Specialized knowledge of engineering principles for timber, concrete and steel railroad bridges is required.
Access to bridges will require qualification in and compliance with Federal Railroad Administration roadway
worker and bridge worker safety rules and procedures.

Guidelines

The current recommended practice contained in the American Railway Engineering and Maintenance of Way
Association Manual for Railway Engineering, 2004 edition is to be followed. Applicable provisions of chapters
7, 8 and 15 are to be followed for bridge inspections and ratings.

Deliverables
Furnish six hard and six electronic disc copies of each study report. Meet with WisDOT and WSOR staff to
review the report and discuss its findings and recommendations and an action plan.

Janesville to Monroe Overview
There are a total of 21 bridges to be studied consisting of approximately 86 spans of timber trestle, four steel
girder spans and one - 105 foot pony truss.

Study Obijectives

For each bridge, the study objectives are to determine:

existing conditions

Cooper’s E rating for the existing design of the bridge

work needed to return each bridge to its design load rating

whether the design can routinely carry 286K and 315K car loads for proscribed axle spacing
work needed to handle 286K and 315K car loads.

arwdE

Scope
Timber Trestle Bridges and Spans
Standard drawings for pile trestles designed for Coopers E-72 live load will be provided.

1. Determine whether the construction of the bridge conforms to one of the standard drawings and if so,
state which standard design the bridge conforms with.
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Bureau of Railroads and Harbors (cont.)

2. If the bridge does not conform to one of the standard drawings, provide sketches depicting the design
and a Cooper's service load rating for each of the major bridge components, to include stringers, caps
and piles for the design that exists.

3. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for
axle spacing to be provided.

4. Determine conditions, defects and deterioration that reduce the original design load capability and
record them in a condition inventory format. Where defects or deterioration are found, provide an
estimate of the remaining life of the bridge, state which components limit the life and provide an
estimate of cost and a remedial action plan of repairs to return the bridge to its design load rating.

5. If degradation of major elements has progressed to a point for which maintenance repairs or
component replacements are not considered economically justified, indicate the reasons for this
conclusion and provide general alternatives and budgeting costs for replacement of bridge elements or
the entire bridge.

Concrete and Steel Bridges and Spans
No plan information is available for these bridges.

1. Provide sketches of the bridge and the Cooper’s rating based on its existing design. For steel spans,
provide a Cooper’s rating for all fracture critical components.

2. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for
axle spacing to be provided.

3. Determine conditions, defects and deterioration that reduce the original design load capability and
record them in a condition inventory format. Where defects or deterioration are found, provide an
estimate of the remaining life of the bridge, state which components limit the life and provide an
estimate of cost and a remedial action plan of repairs to return the bridge to its design load rating.

4. If degradation of major elements has progressed to a point for which maintenance repairs or
component replacements are not considered economically justified, indicate the reasons for this
conclusion and provide general alternatives and budgeting costs for replacement of bridge elements or
the entire bridge.

Action Plan
Based on priority, provide a recommended action plan, if needed, for bridge repairs where feasible or
replacements or upgrades where necessary to

1. return the bridge to its design load rating and

2. accommodate 286K and 315K cars.

Study Report

Provide a report for each bridge, sealed by a professional engineer registered in Wisconsin, to include, as
referenced above:

Cooper’s rating for existing design with influence diagrams and supporting calculations

Analysis of 286K and 315K design loading capability

Inspection report with sketches and photographs

Report of current conditions

Recommendations for work needed to correct deficiencies

Prioritized remedial action plan to restore each bridge to its design service load rating

Statement of work needed to handle 286K and 315K cars if present design is inadequate.

NoosrwdhE
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Bureau of Railroads and Harbors (cont.)

Slinger to Horicon Overview
There are a total of five bridges to be studied consisting of three spans of timber trestle, five spans of concrete
and four spans of steel girders.

Study Obijectives

For each bridge, the study objectives are to determine:
1. Cooper’s E rating for the existing design
2. Whether the design can routinely carry 286K and 315K car loads for proscribed axle spacing
3. Work needed to handle 286K and 315K car loads.

Scope
Timber Trestle Bridge
Standard drawings for pile trestles designed for Coopers E-72 live load will be provided.

1. Determine whether the construction of the bridge conforms to one of the standard drawings and if so,
state which standard design the bridge conforms with.

2. If the bridge does not conform to one of the standard drawings, provide sketches depicting the design
and a Cooper’s service load rating for the each of the major bridge components, to include stringers,
caps and piles for the design that exists.

3. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for
axle spacing to be provided.

Concrete and Steel Bridges and Spans
Some plan information is available for these bridges.
1. Determine whether the construction of the bridge conforms to the drawings
2. Supplement the drawings if the plans do not reflect existing construction
3. Determine the Cooper’s rating for the bridge based on its original design. For steel spans, provide a
Cooper’s rating for all fracture critical components.
4. Determine whether the existing design is adequate to handle 286 K and 315 K car service loads for
axle spacing to be provided.

Action Plan
Based on priority, provide a recommended action plan if needed for bridge upgrades where feasible or
replacements where necessary to accommodate 286K and 315K cars.

Study Report
Provide a report for each bridge, sealed by a professional engineer registered in Wisconsin, to include, as
referenced above:

1. Cooper’s rating for existing design with influence diagrams and supporting calculations

2. Analysis of 286K and 315K design loading capability

3. Statement of work needed to handle 286K and 315K cars if present design is inadequate.

Additional information
The selected consultant must be licensed and hold a current Certificate of Authorization to practice
professional engineering in the State of Wisconsin (per ss.443.08).

The contract price will be based on the selected consultant’s actual costs plus profit. Actual costs will be

defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).
Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant
firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract.
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Bureau of Railroads and Harbors (cont.)

Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial
Report prior to contract execution. Information on the report may be found at
http://www.dot.wisconsin.gov/business/engrserv/caufinancial.htm.

Contact
Questions related to this solicitation may be directed to: James H. Bolitho, P.E., Chief — Railroad Engineering &
Safety Section, Bureau of Railroads and Harbors, Madison, telephone (608) 267-7349.
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